



## Addenda – Questions & Answers to RFP Interpretative Plan

- What is the overall budget for this project, or are you expecting a proposed budget from prospective contractors?

A: We are expecting a proposed budget from the prospective contractors for each phase.

- What is the overall time-frame for completed delivery of this project, or are you expecting a proposed time-frame?

A: The time frame for each phase depends on the contractors. The installation would likely be in a few years because it will happen once the new build is completed.

- What costs do you anticipate the \$25,000 fee will cover?

A: This is an approximation. We anticipate that this fee will cover the first phase of the project. We anticipate that interested parties will provide additional fee schedules for the other phases.

- Are you expecting complete turn-key interpretive planning, content development, exhibit design, fabrication, and installation from one consultant, or would you accept third-party consultation and contracting?

A: We are open to discussion on the third-party consultation and contracting. As noted in the RFP, awarding the contract for the first phase does not automatically set the motion for the next phase for the consultants.

- Will there be a designated Project Manager on site for this project?

A: Currently we have a committee who act as the Project Manager for the entire construction project of the new Museum. The Managing Director is currently the exhibitions project manager.

- Would it be possible to get a full list of the outdoor collection?

- A. Collections lists will be provided once the contract begins. We weren't planning on releasing collections information at this point.
- Is it possible to move any of these (outdoor) artefacts? Not indoors or out of the community garden, but a different arrangement or position.
  - A. All the artefacts will be moved off site during the renovation for safety reasons so they could surely be rearranged.